
WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Y008 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006692 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1831
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
DIXIE VICINITY - PAVING

03Y008

TRANSTATE PAVING CO. POE ASPHALT PAVING, INC. CENTRAL WASHINGTON ASPHALT,  INC.
2000 E BEECH ST 302 15TH ST 843 KITTLESON RD - 98837-0738
98901-2147 CLARKSTON WA  99403-2372 PO BOX 939

PROJECT : YAKIMA   WA  989091788 LEWISTON   ID  835010449 MOSES LAKE   WA  988370142

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/04/2003
09:48

DOT_RGGB01

NH-0012(147)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 6.90 % 70.00 % 131.03 %
31,000.00 2,000.00 49,300.00 20,300.00 67,000.00 38,000.0029,000.00

0.0300
2 REMOVING TEMPORARY PAVEMENT MARKING

15150.0000 L.F. 0.00 % 0.0400 33.33 % 0.0500 66.67 %
454.50 0.00 606.00 151.50 757.50 303.00

0.0300
454.50

3 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -66.67 % -16.67 % -16.67 %

200.00 -400.00 500.00 -100.00 500.00 -100.00600.00

85.0000
4  REMOVING MONUMENT CASE, COVER, AND PIPE

22.0000 EACH -15.00 % 70.0000 -30.00 % 75.0000 -25.00 %
1,870.00 -330.00 1,540.00 -660.00 1,650.00 -550.00

100.0000
2,200.00

SURFACING

800.0000
5  SHOULDER FINISHING

5.8000 MI. -20.00 % 2,500.0000 150.00 % 2,600.0000 160.00 %
4,640.00 -1,160.00 14,500.00 8,700.00 15,080.00 9,280.00

1,000.0000
5,800.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 % 0.00 % 0.00 %
14,240.00 14,240.00 14,240.0014,240.00

ASPHALT CONCRETE PAVEMENT
7 CRACK SEALING

EST. 0.00 % 0.00 % 0.00 %
2,500.00 2,500.00 2,500.002,500.00

0.7600
8 PLANING BITUMINOUS PAVEMENT

83350.0000 S.Y. -20.00 % 0.6300 -33.68 % 0.5000 -47.37 %
63,346.00 -15,836.50 52,510.50 -26,672.00 41,675.00 -37,507.50

0.9500
79,182.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Y008 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006692 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1831
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
DIXIE VICINITY - PAVING

03Y008

TRANSTATE PAVING CO. POE ASPHALT PAVING, INC. CENTRAL WASHINGTON ASPHALT,  INC.
2000 E BEECH ST 302 15TH ST 843 KITTLESON RD - 98837-0738
98901-2147 CLARKSTON WA  99403-2372 PO BOX 939

PROJECT : YAKIMA   WA  989091788 LEWISTON   ID  835010449 MOSES LAKE   WA  988370142

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/04/2003
09:48

DOT_RGGB01

NH-0012(147)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

28.7500
9 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28

14240.0000 TON -19.01 % 30.0000 -15.49 % 31.0000 -12.68 %
409,400.00 -96,120.00 427,200.00 -78,320.00 441,440.00 -64,080.00

35.5000
505,520.00

10 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00 %

15,170.00 15,170.00 15,170.0015,170.00
11 COMPACTION PRICE ADJUSTMENT

CALC 0.00 % 0.00 % 0.00 %
7,620.00 7,620.00 7,620.007,620.00

TRAFFIC
12 REPAIR IMPACT ATTENUATOR

EST. 0.00 % 0.00 % 0.00 %
5,000.00 5,000.00 5,000.005,000.00

750.0000
13 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH -75.00 % 400.0000 -86.67 % 400.0000 -86.67 %
750.00 -2,250.00 400.00 -2,600.00 400.00 -2,600.00

3,000.0000
3,000.00

40.0000
14 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

10.0000 HR -33.33 % 50.0000 -16.67 % 50.0000 -16.67 %
400.00 -200.00 500.00 -100.00 500.00 -100.00

60.0000
600.00

18.2500
15 FLEXIBLE GUIDE POST

180.0000 EACH -8.75 % 20.0000 0.00 % 20.0000 0.00 %
3,285.00 -315.00 3,600.00 0.00 3,600.00 0.00

20.0000
3,600.00

0.0700
16 PAINT LINE

61240.0000 L.F. -22.22 % 0.0700 -22.22 % 0.1000 11.11 %
4,286.80 -1,224.80 4,286.80 -1,224.80 6,124.00 612.40

0.0900
5,511.60

8.5000
17 PLASTIC STOP LINE

110.0000 L.F. -15.00 % 8.0000 -20.00 % 10.0000 0.00 %
935.00 -165.00 880.00 -220.00 1,100.00 0.00

10.0000
1,100.00

15.0000
18 PAINTED DRAINAGE MARKING

20.0000 EACH 25.00 % 12.5000 4.17 % 20.0000 66.67 %
300.00 60.00 250.00 10.00 400.00 160.00

12.0000
240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Y008 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006692 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1831
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
DIXIE VICINITY - PAVING

03Y008

TRANSTATE PAVING CO. POE ASPHALT PAVING, INC. CENTRAL WASHINGTON ASPHALT,  INC.
2000 E BEECH ST 302 15TH ST 843 KITTLESON RD - 98837-0738
98901-2147 CLARKSTON WA  99403-2372 PO BOX 939

PROJECT : YAKIMA   WA  989091788 LEWISTON   ID  835010449 MOSES LAKE   WA  988370142

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/04/2003
09:48

DOT_RGGB01

NH-0012(147)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0400
19 TEMPORARY PAVEMENT MARKING

30300.0000 L.F. -60.00 % 0.0400 -60.00 % 0.0400 -60.00 %
1,212.00 -1,818.00 1,212.00 -1,818.00 1,212.00 -1,818.00

0.1000
3,030.00

20 PERMANENT SIGNING
L.S. 104.17 % 66.67 % 177.78 %

3,675.00 1,875.00 3,000.00 1,200.00 5,000.00 3,200.001,800.00

2.0000
21 SEQUENTIAL ARROW SIGN

130.0000 HR 0.00 % 3.0000 50.00 % 3.0000 50.00 %
260.00 0.00 390.00 130.00 390.00 130.00

2.0000
260.00

22 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. 0.00 % -66.67 % -66.67 %

1,500.00 0.00 500.00 -1,000.00 500.00 -1,000.001,500.00

30.0000
23 CONTRACTOR PILOTED TRAFFIC CONTROL

200.0000 HR -14.29 % 32.0000 -8.57 % 32.0000 -8.57 %
6,000.00 -1,000.00 6,400.00 -600.00 6,400.00 -600.00

35.0000
7,000.00

26.0000
24 TRAFFIC CONTROL LABOR

1056.0000 HR -21.21 % 33.0000 0.00 % 32.7500 -0.76 %
27,456.00 -7,392.00 34,848.00 0.00 34,584.00 -264.00

33.0000
34,848.00

100.0000
25 TRAFFIC CONTROL VEHICLE

17.0000 DAY 150.00 % 50.0000 25.00 % 50.0000 25.00 %
1,700.00 1,020.00 850.00 170.00 850.00 170.00

40.0000
680.00

45.0000
26 TRAFFIC CONTROL SUPERVISOR

170.0000 HR 32.35 % 34.0000 0.00 % 34.0000 0.00 %
7,650.00 1,870.00 5,780.00 0.00 5,780.00 0.00

34.0000
5,780.00

4.0000
27 CONSTRUCTION SIGNS CLASS A

270.0000 S.F. -33.33 % 6.0000 0.00 % 6.0000 0.00 %
1,080.00 -540.00 1,620.00 0.00 1,620.00 0.00

6.0000
1,620.00

OTHER ITEMS
28 ROADSIDE CLEANUP

EST. 0.00 % 0.00 % 0.00 %
1,500.00 1,500.00 1,500.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Y008 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006692 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1831
HWY :SR 012 ------- LOW BIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------

TITLE :US 12
DIXIE VICINITY - PAVING

03Y008

TRANSTATE PAVING CO. POE ASPHALT PAVING, INC. CENTRAL WASHINGTON ASPHALT,  INC.
2000 E BEECH ST 302 15TH ST 843 KITTLESON RD - 98837-0738
98901-2147 CLARKSTON WA  99403-2372 PO BOX 939

PROJECT : YAKIMA   WA  989091788 LEWISTON   ID  835010449 MOSES LAKE   WA  988370142

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 827850 CONTRACTOR NUMBER : 661800 CONTRACTOR NUMBER : 142600

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./ PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF. TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/04/2003
09:48

DOT_RGGB01

NH-0012(147)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
29 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 % 0.00 % 0.00 %
5.00 5.00 5.005.00

30 MINOR CHANGE
CALC 0.00 % 0.00 % 0.00 %

-1.00 -1.00 -1.00-1.00
31 SPCC PLAN

L.S. -50.00 % -50.00 % 0.00 %
500.00 -500.00 500.00 -500.00 1,000.00 0.001,000.00

$617,934.30 -16.54% $657,207.30 -11.23% $683,596.50 -7.67%$740,360.60CONTRACT TOTAL

$683,596.50$617,934.30 $657,207.30BASE TOTAL -16.54% -11.23% -7.67%$740,360.60



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Y008 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006692 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1831
HWY :SR 012 ------- 4TH BIDDER -------

TITLE :US 12
DIXIE VICINITY - PAVING

03Y008

INLAND ASPHALT COMPANY, A DIVISION
802 N FANCHER RD
99212-1016

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/04/2003
09:48

DOT_RGGB01

NH-0012(147)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

PREPARATION
1 MOBILIZATION

L.S. 20.69 %
35,000.00 6,000.0029,000.00

0.0400
2 REMOVING TEMPORARY PAVEMENT MARKING

15150.0000 L.F. 33.33 %
606.00 151.50

0.0300
454.50

3 REMOVING MISCELLANEOUS TRAFFIC ITEM
L.S. -66.67 %

200.00 -400.00600.00

150.0000
4  REMOVING MONUMENT CASE, COVER, AND PIPE

22.0000 EACH 50.00 %
3,300.00 1,100.00

100.0000
2,200.00

SURFACING

2,000.0000
5  SHOULDER FINISHING

5.8000 MI. 100.00 %
11,600.00 5,800.00

1,000.0000
5,800.00

LIQUID ASPHALT
6 ANTI-STRIPPING ADDITIVE

EST. 0.00 %
14,240.0014,240.00

ASPHALT CONCRETE PAVEMENT
7 CRACK SEALING

EST. 0.00 %
2,500.002,500.00

1.4000
8 PLANING BITUMINOUS PAVEMENT

83350.0000 S.Y. 47.37 %
116,690.00 37,507.50

0.9500
79,182.50



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Y008 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006692 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1831
HWY :SR 012 ------- 4TH BIDDER -------

TITLE :US 12
DIXIE VICINITY - PAVING

03Y008

INLAND ASPHALT COMPANY, A DIVISION
802 N FANCHER RD
99212-1016

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/04/2003
09:48

DOT_RGGB01

NH-0012(147)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

ASPHALT CONCRETE PAVEMENT

36.4000
9 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 1/2 IN. PG 64-28

14240.0000 TON 2.54 %
518,336.00 12,816.00

35.5000
505,520.00

10 JOB MIX COMPLIANCE PRICE ADJUSTMENT
CALC 0.00 %

15,170.0015,170.00
11 COMPACTION PRICE ADJUSTMENT

CALC 0.00 %
7,620.007,620.00

TRAFFIC
12 REPAIR IMPACT ATTENUATOR

EST. 0.00 %
5,000.005,000.00

750.0000
13 TRUCK MOUNTED IMPACT ATTENUATOR

1.0000 EACH -75.00 %
750.00 -2,250.00

3,000.0000
3,000.00

60.0000
14 OPERATION OF TRUCK MOUNTED IMPACT ATTENUATOR

10.0000 HR 0.00 %
600.00 0.00

60.0000
600.00

18.2500
15 FLEXIBLE GUIDE POST

180.0000 EACH -8.75 %
3,285.00 -315.00

20.0000
3,600.00

0.0700
16 PAINT LINE

61240.0000 L.F. -22.22 %
4,286.80 -1,224.80

0.0900
5,511.60

8.5000
17 PLASTIC STOP LINE

110.0000 L.F. -15.00 %
935.00 -165.00

10.0000
1,100.00

15.0000
18 PAINTED DRAINAGE MARKING

20.0000 EACH 25.00 %
300.00 60.00

12.0000
240.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Y008 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006692 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1831
HWY :SR 012 ------- 4TH BIDDER -------

TITLE :US 12
DIXIE VICINITY - PAVING

03Y008

INLAND ASPHALT COMPANY, A DIVISION
802 N FANCHER RD
99212-1016

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/04/2003
09:48

DOT_RGGB01

NH-0012(147)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

TRAFFIC

0.0500
19 TEMPORARY PAVEMENT MARKING

30300.0000 L.F. -50.00 %
1,515.00 -1,515.00

0.1000
3,030.00

20 PERMANENT SIGNING
L.S. 104.17 %

3,675.00 1,875.001,800.00

3.0000
21 SEQUENTIAL ARROW SIGN

130.0000 HR 50.00 %
390.00 130.00

2.0000
260.00

22 TEMPORARY TRAFFIC CONTROL DEVICES
L.S. -50.00 %

750.00 -750.001,500.00

33.0000
23 CONTRACTOR PILOTED TRAFFIC CONTROL

200.0000 HR -5.71 %
6,600.00 -400.00

35.0000
7,000.00

33.0000
24 TRAFFIC CONTROL LABOR

1056.0000 HR 0.00 %
34,848.00 0.00

33.0000
34,848.00

50.0000
25 TRAFFIC CONTROL VEHICLE

17.0000 DAY 25.00 %
850.00 170.00

40.0000
680.00

34.0000
26 TRAFFIC CONTROL SUPERVISOR

170.0000 HR 0.00 %
5,780.00 0.00

34.0000
5,780.00

6.0000
27 CONSTRUCTION SIGNS CLASS A

270.0000 S.F. 0.00 %
1,620.00 0.00

6.0000
1,620.00

OTHER ITEMS
28 ROADSIDE CLEANUP

EST. 0.00 %
1,500.001,500.00



WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
* * *  BID CHECK REPORT  * * *

PS&E JOB NO :03Y008 REVISION NO : 1 BIDS OPENED ON : Dec 17 2003
CONTRACT NO :006692 REGION NO : 5 AWARDED ON :
VERSION NO :1 WORK ORDER# : XL1831
HWY :SR 012 ------- 4TH BIDDER -------

TITLE :US 12
DIXIE VICINITY - PAVING

03Y008

INLAND ASPHALT COMPANY, A DIVISION
802 N FANCHER RD
99212-1016

PROJECT : SPOKANE   WA  992203366

COUNTY(S) :WALLA WALLA CONTRACTOR NUMBER : 406000

ITEM
NO.

ITEM DESCRIPTION UNIT
MEAS

PRICE PER UNIT/ % DIFF./
EST. QUANTITY TOTAL AMOUNT AMT.DIFF.

DATE:
TIME:

11/04/2003
09:48

DOT_RGGB01

NH-0012(147)

PRICE PER UNIT/
ENGR'S. EST.

TOTAL AMOUNT

OTHER ITEMS
29 REIMBURSEMENT FOR THIRD PARTY DAMAGE

EST. 0.00 %
5.005.00

30 MINOR CHANGE
CALC 0.00 %

-1.00-1.00
31 SPCC PLAN

L.S. 0.00 %
1,000.00 0.001,000.00

$798,950.80 7.91%$740,360.60CONTRACT TOTAL

$798,950.80BASE TOTAL 7.91%$740,360.60


